STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

04/ 27/ 04
03-4C7204

03-SI E-395-R2. 2

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

Bl D

SUMMARY

I N SI ERRA COUNTY NEAR HALLELUJAH
JUNCTI ON AT LONG VALLEY

UNDERCRGCSSI NG

REHABI LI TATE BRI DGE

HA21 167, 000

143, 000. 00

Bl DDER | D

219, 187. 00 4

226, 831. 00 1

230, 685.

300, 359.

347, 313.

00 2
00 5
00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 76, 187. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 28/ 04
CONTRACT CODE 'J '
29 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
60

PERCENT OVER EST 53. 28

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TRUESDELL CORPORATI ON COF
CALI FORNI A I NC

3529 EAST WOOD STREET
PHCENI X AZ 95040

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049- 3459

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049-1539

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENICIA CA 94510

HERTEL CONSTRUCTI ON CO | NC

3435 52ND AVENUE
SACRAMENTO CA 95823

FAX

FAX

FAX

FAX

FAX

602 437-1711
00615058
602 437-1821

530 245-0132
00703199
530 245-1016

530 365-3930
00494255
530 365-5465

707 746-8028
00526319
707 746-0936

916 421-2197
00216671
916 421-0511

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
215, 871. 65

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



03-4C7204
03- Sl E- 395
04/ 27/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 28/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ANRAK CORPCRATI ON

SACRAMENTO CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GRANI TE CONSTRUCTI ON
SPARKS NV

ON SI TE EQUI PMENT RENTAL
CHONCHI LLA CA

R AND R SUPERI OR SAFETY
LODI  CA

ROAD TECH
ELK GROVE CA

| TEM 14

I TEMS 9, 24 AND 26
ITEMS 5, 6, 10 THRU 12, 15, 17, 16, 27 AND 28
I TEM 1

| TEM 18

| TEM 8

I TEMS 3, 4, 13, 22, 23

| TEM 7



03-4C7204
03- Sl E- 395
04/ 27/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

04/ 28/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
ONTARIO CA

APEX COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CAMBLI N STEEL
SACRAMENTO CA

GRANI TE CONSTRUCTI ON
SPARKS NV

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

BARRI ER RAI LS ( PARTI AL)

METAL BEAM GUARD RAI L ( PARTI AL)

STRI PI NG ( PARTI AL)

REBAR ( PARTI AL)

PAVI NG ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

DEBRU N CONSTRUCTI ON
FRENCH CAMP CA

GRANI TE CONSTRUCTI ON
SPARKS NV

VETAL BEAM GUARD RAI L

STRI PI NG

POLYESTER CONCRETE

ASPHALT CONCRETE



03-4C7204 Bl D245

03- Sl E- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 27/ 04 04/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
CAMBLI N STEEL REBAR

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL BARRI ER ( PARTI AL)
POMONA  CA
APEX FENCE METAL BEAM GUARD RAI L AND TERM NALS
REDDI NG CA
APPLY A LI NE STRI PI NG ( PARTI AL)
REDDI NG CA
DEBRU N CONSTRUCTI ON CLEAN DECK, POLYESTER OVERLAY ( PARTI AL)
FRENCH CAMP CA
GRANI TE CONSTRUCTI ON COLD PLANE, ASPHALT CONCRETE AND RUMBLE STRI P ( PARTI AL)
SPARKS NV
R AND R SAFETY CONSTRUCTI ON AREA SI GNS ( PARTI AL)
LODI  CA
TI TAN WATER PCLLUTI ON PLAN ( PARTI AL)

REDDI NG CA



03-4C7204 Bl D245

03- Sl E- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 27/ 04 04/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 800. 00* 2, 800. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 850. 00* 1, 850. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 500. 00* 6, 500. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 430 8. 00 11, 440. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 12 55. 00 660. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 2, 200. 00 2, 200. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 110 86. 00 9, 460. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 38 25. 00 950. 00
10 032726 REMOVE YELLOW TRAFFI C STRI PE M 260 16. 00 4,160. 00
11 032727 REMOVE WHI TE TRAFFI C STRI PE M 320 5. 00 1, 600. 00
12 150722 REMOVE PAVENMENT MARKER EA 18 25. 00 450. 00
13 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 100. 00 100. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 380 14. 00 5, 320. 00
15 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 252 12.00 3, 024. 00
16 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 15, 100. 00* 15, 100. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 54 520. 00 28, 080. 00
19 394052 SHOULDER RUMBLE STRI P M 64 32. 00 2, 048. 00
(AC, ROLLED-IN | NDENTATI ONS)
20 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 4.8 2, 400. 00 11, 520. 00
21 515042 PLACE POLYESTER CONCRETE OVERLAY MR 252 95. 00 23, 940. 00
22 032728 H GHWAY POST MARKER EA 1 100. 00 100. 00
23 820151 OBJECT MARKER ( TYPE L-1) EA 2 75. 00 150. 00
24 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 16 585. 00 9, 360. 00
25 (S) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 61 625. 00 38, 125. 00
26 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 500. 00 5, 000. 00
27 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 770 5. 00 3, 850. 00
( SPRAYABLE)
28 850122 PAVEMENT MARKER EA 18 50. 00 900. 00
( RETROREFLECTI VE- RECESSED)
29 999990 MOBI LI ZATI ON LS LUMP SUM 27, 000. 00* 27, 000. 00

TOTAL 219, 187. 00
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03-4C7204

03- Sl E- 395
04/ 27/ 04
SECOND

BI D AMOUNT
1, 000. 00* 1000. 00
1, 200. 00~ 1200. 00
3, 500. 00* 3500. 00
6, 500. 00* 6500. 00
7.00 10010. 00
50. 00 600. 00
4, 000. 00 4000. 00
125. 00 13750. 00
70. 00 2660. 00
14. 00 3640. 00
5. 00 1600. 00
20. 00 360. 00
300. 00 300. 00
24.00 9120. 00
20. 00 5040. 00
20, 000. 00* 20000. 00
1, 600. 00* 1600. 00
425. 00 22950. 00
55. 00 3520. 00
2, 250. 00 10800. 00
68. 00 17136. 00
45. 00 45. 00
45. 00 90. 00
500. 00 8000. 00
800. 00 48800. 00
2,200. 00 4400. 00
4.00 3080. 00
35. 00 630. 00
22,500. 00* 22500. 00
226, 831. 00

SUMMARY

26.
2,700.
75.
40.
40.
469.
820.
2, 000.
4.

35.
23, 000.

OF REMA

RD

AMOUNT
00* 2000
00* 2000
00* 2500
00* 4000
50 9295
00 528
00 4000
00 38500
00 760
00 3380
25 1360
00 324
00 100
00 11400
00 2520
00* 2500
. 00* 1500.
.00 22140.
00 1664.
00 12960.
00 18900.
00 40.
00 80.
00 7504.
00 50020.
00 4000.
00 3080.
00 630.
00* 23000.

230, 685. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
1, 500. 00* 1500
3, 000. 00* 3000
5, 000. 00* 5000
20, 000. 00* 20000
6. 50 9295
50. 00 600
6, 000. 00 6000
400. 00 44000
20. 00 760
13. 00 3380
4.25 1360
18. 00 324
300. 00 300
30. 00 11400
5. 00 1260
2, 500. 00* 2500
1, 600. 00* 1600.
350. 00 18900.
50. 00 3200.
5, 000. 00 24000.
200. 00 50400.
40. 00 40.
40. 00 80.
500. 00 8000
750. 00 45750
2, 000. 00 4000
4.00 3080.
35. 00 630.
30, 000. 00* 30000.
300, 359. 00

Bl D245
PAGE 6
04/ 28/ 04
FI FTH
BI D AMOUNT
2, 000. 00* 2000
1, 000. 00~ 1000
3, 000. 00* 3000
47, 000. 00* 47000
6. 50 9295
44. 00 528
9, 000. 00 9000
200. 00 22000
20. 00 760
13. 00 3380
4.25 1360
18. 00 324
100. 00 100
30. 00 11400
10. 00 2520
2, 500. 00* 2500
1, 600. 00* 1600.
510. 00 27540.
53. 00 3392.
3, 500. 00 16800.
90. 00 22680
40. 00 40.
40. 00 80.
469. 00 7504.
1, 800. 00 109800.
2,000. 00 4000
4.00 3080.
35. 00 630.
34, 000. 00* 34000.
347, 313. 00



